DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/27/2019
* * * BID CHECK REPORT * * * TIME: 16:30
PSSE JOB NO : 18C515 REVISION NO BIDS OPENED ON : May 1 2019
CONTRACT NO : 009430 REGION NO : 3 AWARDED ON : May 10 2019
VERSION NO :2 WORK ORDER# : XL5713
HWY .sR 101 . T LOW BIDDER ——————== ——————e 2ND BIDDER ——————— ——————— 3RD BIDDER ———————
TITLE :US 101 ROGNLIN'S, INC. SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY
bsnggxil::z;O;LopE 321 W STATE ST 8404 S 196TH ST 3200 113TH AVE SW
18Co1S 98520-6143 KENT WA 98031-1884
PROJECT . NHPP_0101 (383) ABERDEEN WA 985200078 SEATTLE WA 981680697 OLYMPIA WA 985129160
COUNTY (S) . GRAYS HARBOR CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
PREPARATION
1 MOBILIZATION
L.s 13.80% 53.62 % 82.07%
439,386.00 500,000.00  60,614.00 675,000.00 235,614.00 800,000.00 360,614.00
2 CLEARING
1.8000 ACRE 15, 000.0000 15,000.0000 0.00% 10, 000.0000 -33.33% 20, 000.0000 33.33%
27,000.00 27,000.00 0.00 18,000.00  —9,000.00 36,000.00 9,000.00
3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
L.S. 206.12 % 191.55 % 191.55%
3,430.00 10,500.00 7,070.00 10, 000.00 6,570.00 10,000.00 6,570.00
4 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00% 0.00% 0.00%
200, 000.00 200, 000.00 200, 000.00 200, 000.00
5 REMOVING CONC. BARRIER
650.0000 L.F. 10.0000 15.0000 50.00 % 16.0000 60.00 % 20.0000 100.00 %
6,500.00 9,750.00 3,250.00 10, 400.00 3,900.00 13,000.00 6,500.00
6 REMOVING GUARDRAIL
267.0000 L.F. 10.0000 18.0000 80.00 % 5.0000 -50.00 % 6.0000 ~40.00%
2,670.00 4,806.00 2,136.00 1,335.00  -1,335.00 1,602.00 -1,068.00
7 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 400.0000 600.0000 50.00% 245.0000 -38.75 % 300.0000 -25.00%
800.00 1,200.00 400.00 490.00 -310.00 600.00 -200.00
8 REMOVING PAINT LINE
2000.0000 L.F. 2.0000 3.6000 80.00 % 3.0000 50.00 % 3.5000 75.00 %
4,000.00 7,200.00 3,200.00 6,000.00 2,000.00 7,000.00 3,000.00
GRADING
9 EARTHWORK
L.S 56.55% 61.64 % 65.33%
1,221,817.00 1,912,741.52  690,924.52 1,975,000.00 753,183.00 2,020,000.00 798,183.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/27/2019

* * * BID CHECK REPORT * * * TIME: 16:30
PSSE JOB NO : 18C515 REVISION NO BIDS OPENED ON : May 1 2019
CONTRACT NO : 009430 REGION NO : 3 AWARDED ON : May 10 2019
VERSION NO :2 WORK ORDER# : XL5713
HWY .sR 101 . T LOW BIDDER ——————== ——————e 2ND BIDDER ——————— ——————— 3RD BIDDER ———————
TITLE :US 101 ROGNLIN'S, INC. SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY
bsnggxil::z;O;LopE 321 W STATE ST 8404 S 196TH ST 3200 113TH AVE SW
18Co1S 98520-6143 KENT WA 98031-1884
PROJECT . NHPP_0101 (383) ABERDEEN WA 985200078 SEATTLE WA 981680697 OLYMPIA WA 985129160
COUNTY (S) . GRAYS HARBOR CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
DRAINAGE
10 HORIZONTAL DRAINS
3200.0000 L.F. 17.0000 40.0000 135.29% 30.5000 79.41 % 40.0000 135.29%
54,400.00 128,000.00 73, 600.00 97,600.00 43,200.00 128,000.00 73, 600.00
11 QUARRY SPALLS
500.0000 TON 25.0000 45.0000 80.00 % 35.0000 40.00 % 40.0000 60.00 %
12,500.00 22,500.00  10,000.00 17,500.00 5,000.00 20,000.00 7,500.00
STRUCTURE
12 CONSTRUCTING ROCK FILLED SHAFT 6 FT. DIAM.
19598.0000 L.F. 164.0000 150.0000 -8.54% 150.0000 -8.54 % 210.0000 28.05%
3,214,072.00 2,939,700.00 -274,372.00 2,939,700.00 -274,372.00 4,115,580.00 901,508.00
SURFACING
13 CRUSHED SURFACING BASE COURSE
1930.0000 TON 35.0000 30.0000 -14.29% 30.0000 -14.29% 40.0000 14.29%
67,550.00 57,900.00  -9,650.00 57,900.00  -9,650.00 77,200.00 9,650.00
HOT MIX ASPHALT
14 PLANING BITUMINOUS PAVEMENT
2460.0000 S.Y. 15.0000 4.0000 -73.33% 5.0000 -66.67 % 6.0000 -60.00%
36, 900.00 9,840.00 -27,060.00 12,300.00 -24,600.00 14,760.00 -22,140.00
15 PLANING AND PAVING EXISTING RUMBLE STRIPS
555.0000 L.F. 30.0000 32.0000 6.67% 25.0000 -16.67 % 14.0000 -53.33%
16, 650.00 17,760.00 1,110.00 13,875.00  -2,775.00 7,770.00  -8,880.00
16 HMA CL. 1/2 IN. PG 58H-22
2700.0000 TON 110.0000 137.0000 24.55% 111.5000 1.36 % 90.0000 -18.18%
297,000.00 369,900.00  72,900.00 301, 050.00 4,050.00 243,000.00 -54,000.00
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00



DOT_RGGBO1

PS&E JOB NO :18C515
CONTRACT NO : 009430

REVISION NO
REGION NO : 3

VERSION NO :2 WORK ORDER# : XL5713
HWY :SR 101
TITLE :US 101

N OF SR 107
STABILIZE SLOPE

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *x BID CHECK REPORT

ROGNLIN'S, INC.
321 W STATE ST

LOW BIDDER

* * *

SCARSELLA BROS.,
8404 S 196TH ST

2ND BIDDER

BIDS OPENED ON
AWARDED ON :

INC.

DATE: 03/27/2019

TIME:

3RD BIDDER

16:30

: May 1 2019
May 10 2019

GRANITE CONSTRUCTION COMPANY
3200 113TH AVE SW

18C515 98520-6143 KENT WA 98031-1884
PROJECT . NHPP-0101(383) ABERDEEN WA 985200078 SEATTLE WA 981680697 OLYMPIA WA 985129160
COUNTY (S) . GRAYS HARBOR CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
HOT MIX ASPHALT
18 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
19 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
20 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
EROSION CONTROL AND ROADSIDE PLANTING
21 ESC LEAD
25.0000 DAY 100.0000 200.0000 100.00 % 500.0000 400.00 % 50.0000 -50.00%
2,500.00 5,000.00 2,500.00 12,500.00 10,000.00 1,250.00 -1,250.00
22 EROSION CONTROL AND WATER POLLUTION PREVENTION
L.S. -14.74 % -71.58 % 13.68 %
35,185.00 30,000.00 -5,185.00 10,000.00 -25,185.00 40,000.00 4,815.00
23 SEEDING, FERTILIZING, AND MULCHING
1.8000 ACRE 5,000.0000 5,220.0000 4.40% 3,200.0000 -36.00% 6,000.0000 20.00%
9,000.00 9,396.00 396.00 5,760.00 -3,240.00 10,800.00 1,800.00
24 FINE COMPOST
1.8000 ACRE 24,000.0000 20,973.6000 -12.61% 18,000.0000 -25.00 % 18,000.0000 -25.00%
43,200.00 37,752.48 -5,447.52 32,400.00 -10,800.00 32,400.00 -10,800.00
TRAFFIC
25 EXTRUDED CURB
1500.0000 L.F. 9.0000 16.2000 80.00 % 13.5000 50.00 % 15.0000 66.67%
13,500.00 24,300.00 10,800.00 20,250.00 6,750.00 22,500.00 9,000.00
26 BEAM GUARDRAIL TYPE 31
987.5000 L.F. 35.0000 31.0000 -11.43% 28.5000 -18.57 % 28.0000 -20.00%
34,562.50 30,612.50 -3,950.00 28,143.75 -6,418.75 27,650.00 -6,912.50



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/27/2019
* * * BID CHECK REPORT * * * TIME: 16:30
PSSE JOB NO : 18C515 REVISION NO BIDS OPENED ON : May 1 2019
CONTRACT NO : 009430 REGION NO : 3 AWARDED ON : May 10 2019
VERSION NO :2 WORK ORDER# : XL5713
WY SR 101 LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————— 3RD BIDDER ——————-
TITLE :US 101 ROGNLIN'S, INC. SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY
bsnggxil::z;O;LopE 321 W STATE ST 8404 S 196TH ST 3200 113TH AVE SW
18Co1S 98520-6143 KENT WA 98031-1884
PROJECT . NHPP_0101 (383) ABERDEEN WA 985200078 SEATTLE WA 981680697 OLYMPIA WA 985129160
COUNTY (S) . GRAYS HARBOR CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
27 TEMPORARY BARRIER
960.0000 L.F. 21.0000 37.0000 76.19% 10.0000 -52.38% 9.0000 -57.14%
20,160.00 35,520.00  15,360.00 9,600.00 -10,560.00 8,640.00 -11,520.00
28 FLEXIBLE GUIDE POST
7.0000 EACH 90.0000 100.0000 11.11% 54.0000 -40.00 % 100.0000 11.11%
630.00 700.00 70.00 378.00 -252.00 700.00 70.00
29 PAINT LINE
3850.0000 L.F. 1.0000 1.2500 25.00% 1.2000 20.00 % 1.4000 40.00%
3,850.00 4,812.50 962.50 4,620.00 770.00 5,390.00 1,540.00
30 PROFILED PLASTIC LINE
1430.0000 L.F. 7.0000 11.0000 57.14% 9.5000 35.71 % 11.0000 57.14%
10,010.00 15,730.00 5,720.00 13,585.00 3,575.00 15,730.00 5,720.00
31 PLASTIC DRAINAGE MARKING
1.0000 EACH 160.0000 200.0000 25.00% 200.0000 25.00 % 220.0000 37.50%
160.00 200.00 40.00 200.00 40.00 220.00 60.00
32 CENTERLINE RUMBLE STRIP
0.2000 MI. 30, 000.0000 37,800.0000 26.00% 31,500.0000 5.00 % 36,000.0000 20.00%
6,000.00 7,560.00 1,560.00 6,300.00 300.00 7,200.00 1,200.00
33 RAISED PAVEMENT MARKER TYPE 2
0.4000 HUND 2,000.0000 2,100.0000 5.00% 1,750.0000 -12.50 % 2,000.0000 0.00%
800.00 840.00 40.00 700.00 -100.00 800.00 0.00
34 PERMANENT SIGNING
L.s 160.87% -28.26 % -56.52%
2,300.00 6,000.00 3,700.00 1,650.00 -650.00 1,000.00  -1,300.00
35 TEMPORARY PAVEMENT MARKING-LONG DURATION
3300.0000 L.F. 2.6600 7.0000 163.16 % 5.5000 106.77 % 6.0000 125.56 %
8,778.00 23,100.00  14,322.00 18,150.00 9,372.00 19,800.00  11,022.00
36 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -19.83% 395.63 % 162.39%
68,600.00 55,000.00 -13,600.00 340,000.00 271,400.00 180,000.00 111,400.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/27/2019

* * * BID CHECK REPORT * * * TIME: 16:30
PSSE JOB NO : 18C515 REVISION NO BIDS OPENED ON : May 1 2019
CONTRACT NO : 009430 REGION NO : 3 AWARDED ON : May 10 2019
VERSION NO :2 WORK ORDER# : XL5713
WY SR 101 LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————— 3RD BIDDER ——————-
TITLE :US 101 ROGNLIN'S, INC. SCARSELLA BROS., GRANITE CONSTRUCTION COMPANY
bsnggxil::z;O;LopE 321 W STATE ST 8404 S 196TH ST 3200 113TH AVE SW
18C515 98520-6143 KENT WA 98031-1884
PROJECT . NHPP_0101 (383) ABERDEEN WA 985200078 SEATTLE WA 981680697 OLYMPIA WA 985129160
COUNTY (S) . GRAYS HARBOR CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
37 PROJECT PARTNERING
CALC 0.00% 0.00% 0.00%
10, 000.00 10,000.00 10,000.00 10, 000.00
38 CONTRACTOR SURVEYING
L.s 166.67 % 133.33 % 133.33%
30,000.00 80,000.00  50,000.00 70, 000.00 40,000.00 70,000.00  40,000.00
39 TRAINING
1600.0000 HR 5.0000 20.0000 300.00 % 5.0000 0.00% 20.0000 300.00 %
8,000.00 32,000.00  24,000.00 8,000.00 0.00 32,000.00  24,000.00
40 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
20,000.00 20, 000.00 20,000.00 20,000.00
41 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
42 MINOR CHANGE
caLc 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
43 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
44 SPCC PLAN
L.s -50.00% 25.00 % 25.00%
2,000.00 1,000.00  -1,000.00 2,500.00 500.00 2,500.00 500.00
45 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
840.0000 S.Y. 3.0000 2.0000 -33.33% 3.2500 8.33% 2.0000 -33.33%
2,520.00 1,680.00 -840.00 2,730.00 210.00 1,680.00 -840.00
CONTRACT TOTAL $5,936,429.50 $6, 650,000.00 12.02% $6,953, 615.75 17.13% $8,204,771.00 38.21%



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/27/2019

* * * BID CHECK REPORT * * * TIME: 16:30
PSSE JOB NO : 18C515 REVISION NO BIDS OPENED ON : May 1 2019
CONTRACT NO : 009430 REGION NO : 3 AWARDED ON : May 10 2019
VERSION NO :2 WORK ORDER# : XL5713
WY SR 101 LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————— 3RD BIDDER ——————-
TITLE :US 101 ROGNLIN'S, INC. SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY
bsnggxil::z;O;LopE 321 W STATE ST 8404 S 196TH ST 3200 113TH AVE SW
180515 98520-6143 KENT WA 98031-1884
PROJECT . NHPP_0101 (383) ABERDEEN WA 985200078 SEATTLE WA 981680697 OLYMPIA WA 985129160
COUNTY (S) . GRAYS HARBOR CONTRACTOR NUMBER 706350 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
BASE TOTAL $5,936,429.50 $6, 650, 000.00 12.02% $6,953,615.75 17.13% $8,204,771.00 38.21%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/27/2019
* * * BID CHECK REPORT * * * TIME: 16:30
PSSE JOB NO : 18C515 REVISION NO BIDS OPENED ON : May 1 2019
CONTRACT NO : 009430 REGION NO  : 3 AWARDED ON : May 10 2019
VERSION NO :2 WORK ORDER# : XL5713
- e 4TH BIDDER ——————— ——————  mmeeeo e
TITLE :Us 101 QUIGG BROS., INC.
N OF SR 107 819 W STATE ST
igggigxm SLOPE 98520-5934
PROJECT : NHPP-0101(383) ABERDEEN WA 985200281
COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
PREPARATION
1 MOBILIZATION
L.S 116.21% -100.00 %
439,386.00 950,000.00 510, 614.00 .00
2 CLEARING
1.8000 ACRE 15, 000.0000 7,500.0000 -50.00% -100.00 %
27,000.00 13,500.00 -13,500.00 .00
3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
L.S. 483.09% -100.00 %
3,430.00 20,000.00  16,570.00 .00
4 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00% 0.00%
200, 000.00 200,000.00 .00
5 REMOVING CONC. BARRIER
650.0000 L.F. 10.0000 15.0000 50.00 % -100.00 %
6,500.00 9,750.00 3,250.00 .00
6 REMOVING GUARDRAIL
267.0000 L.F. 10.0000 8.0000 -20.00% -100.00 %
2,670.00 2,136.00 -534.00 .00
7 REMOVING GUARDRAIL ANCHOR
2.0000 EACH 400.0000 500.0000 25.00% -100.00 %
800.00 1,000.00 200.00 .00
8 REMOVING PAINT LINE
2000.0000 L.F. 2.0000 3.0000 50.00 % -100.00 %
4,000.00 6,000.00 2,000.00 .00
GRADING
9 EARTHWORK
L.s 170.09 % -100.00 %
1,221,817.00 3,300,000.00 2,078,183.00 .00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/27/2019
* * * BID CHECK REPORT * * * TIME: 16:30
PS&E JOB NO : 18C515 REVISION NO BIDS OPENED ON : May 1 2019
CONTRACT NO : 009430 REGION NO 03 AWARDED ON : May 10 2019
VERSION NO :2 WORK ORDER# : XL5713
WY SR 101 s 4TH BIDDER ——————= ——————— e e
TITLE :Us 101 QUIGG BROS., INC.
I;TZ:IE?ZE‘.O;LOPE 819 W STATE ST
18C515 98520-5934
PROJECT : NHPP-0101(383) ABERDEEN WA 985200281
COUNTY (S)  :GRAYS HARBOR CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
DRAINAGE
10 HORIZONTAL DRAINS
3200.0000 L.F. 17.0000 35.0000 105.88% -100.00 %
54,400.00 112,000.00 57,600.00 0.00
11 QUARRY SPALLS
500.0000 TON 25.0000 50.0000 100.00 % -100.00 %
12,500.00 25,000.00 12,500.00 0.00
STRUCTURE
12 CONSTRUCTING ROCK FILLED SHAFT 6 FT. DIAM.
19598.0000 L.F. 164.0000 198.0000 20.73% -100.00 %
3,214,072.00 3,880,404.00 666,332.00 0.00
SURFACING
13 CRUSHED SURFACING BASE COURSE
1930.0000 TON 35.0000 35.0000 0.00% -100.00 %
67,550.00 67,550.00 0.00 0.00
HOT MIX ASPHALT
14 PLANING BITUMINOUS PAVEMENT
2460.0000 S.Y. 15.0000 8.0000 -46.67% -100.00 %
36,900.00 19,680.00 -17,220.00 0.00
15 PLANING AND PAVING EXISTING RUMBLE STRIPS
555.0000 L.F. 30.0000 25.0000 -16.67% -100.00 %
16,650.00 13,875.00 -2,775.00 0.00
16 HMA CL. 1/2 IN. PG 58H-22
2700.0000 TON 110.0000 145.0000 31.82% -100.00 %
297,000.00 391,500.00 94,500.00 0.00
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00%
-1.00 -1.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/27/2019
* * * BID CHECK REPORT * * * TIME: 16:30
PS&E JOB NO : 18C515 REVISION NO BIDS OPENED ON : May 1 2019
CONTRACT NO : 009430 REGION NO 03 AWARDED ON : May 10 2019
VERSION NO :2 WORK ORDER# : XL5713
WY SR 101 s 4TH BIDDER ——————= ——————— e e
TITLE :Us 101 QUIGG BROS., INC.
N OF SR 107 819 W STATE ST
f:g?i;’IZE SLOPE 98520-5934
PROJECT . NHPP_0101(383) ABERDEEN WA 985200281
COUNTY (S)  :GRAYS HARBOR CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT
HOT MIX ASPHALT
18 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00%
-1.00 -1.00 .00
19 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00%
-1.00 -1.00 .00
20 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00%
-1.00 -1.00 .00
EROSION CONTROL AND ROADSIDE PLANTING
21 ESC LEAD
25.0000 DAY 100.0000 200.0000 100.00 % -100.00 %
2,500.00 5,000.00 2,500.00 .00
22 EROSION CONTROL AND WATER POLLUTION PREVENTION
L.S. -57.37% -100.00 %
35,185.00 15,000.00 -20,185.00 .00
23 SEEDING, FERTILIZING, AND MULCHING
1.8000 ACRE 5,000.0000 5,000.0000 0.00% -100.00 %
9,000.00 9,000.00 0.00 .00
24 FINE COMPOST
1.8000 ACRE 24,000.0000 30,000.0000 25.00% -100.00 %
43,200.00 54,000.00 10,800.00 .00
TRAFFIC
25 EXTRUDED CURB
1500.0000 L.F. 9.0000 15.0000 66.67% -100.00 %
13,500.00 22,500.00 9,000.00 .00
26 BEAM GUARDRAIL TYPE 31
987.5000 L.F. 35.0000 30.0000 -14.29% -100.00 %
34,562.50 29,625.00 -4,937.50 .00



DOT_RGGBO1

PS&E JOB NO :18C515
CONTRACT NO : 009430
VERSION NO :2

HWY :SR 101

TITLE :US 101
N OF SR 107

REVISION NO
REGION NO
WORK ORDER#

STABILIZE SLOPE

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *x BID CHECK REPORT

: 3
: XL5713

QUIGG BROS., INC.
819 W STATE ST

4TH BIDDER

* * *

BIDS OPENED ON

DATE: 03/27/2019
TIME: 16:30

: May 1 2019
AWARDED ON : May 10 2019

18C515 98520-5934
PROJECT : NHPP-0101(383) ABERDEEN WA 985200281
COUNTY(S) :GRAYS HARBOR CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
27 TEMPORARY BARRIER
960.0000 L.F. 21.0000 35.0000 66.67 % -100.00 %
20,160.00 33,600.00  13,440.00 .00
28 FLEXIBLE GUIDE POST
7.0000 EACH 90.0000 150.0000 66.67% -100.00 %
630.00 1,050.00 420.00 .00
29 PAINT LINE
3850.0000 L.F. 1.0000 1.5000 50.00 % -100.00 %
3,850.00 5,775.00 1,925.00 .00
30 PROFILED PLASTIC LINE
1430.0000 L.F. 7.0000 10.0000 42.86% -100.00 %
10,010.00 14,300.00 4,290.00 .00
31 PLASTIC DRAINAGE MARKING
1.0000 EACH 160.0000 250.0000 56.25% -100.00 %
160.00 250.00 90.00 .00
32 CENTERLINE RUMBLE STRIP
0.2000 MI. 30,000.0000 32,000.0000 6.67% -100.00 %
6,000.00 6,400.00 400.00 .00
33 RAISED PAVEMENT MARKER TYPE 2
0.4000 HUND 2,000.0000 2,000.0000 0.00% -100.00 %
800.00 800.00 0.00 .00
34 PERMANENT SIGNING
L.S 226.09% -100.00 %
2,300.00 7,500.00 5,200.00 .00
35 TEMPORARY PAVEMENT MARKING-LONG DURATION
3300.0000 L.F. 2.6600 6.0000 125.56 % -100.00 %
8,778.00 19,800.00  11,022.00 .00
36 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 118.66 % -100.00 %
68,600.00 150,000.00  81,400.00 .00



DOT_RGGBO1

PS&E JOB NO :18C515

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *x BID CHECK REPORT * * *

DATE: 03/27/2019
TIME: 16:30

BIDS OPENED ON : May 1 2019

CONTRACT NO : 009430 REGION NO 03 AWARDED ON : May 10 2019
VERSION NO :2 WORK ORDER# : XL5713
WY SR 101 s 4TH BIDDER ——————= ——————— e e
TITLE :Us 101 QUIGG BROS., INC.
bslTZEIi?z;O;LopE 819 W STATE ST
18C515 98520-5934
PROJECT . NHPP_0101(383) ABERDEEN WA 985200281
COUNTY (S)  :GRAYS HARBOR CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
37 PROJECT PARTNERING
CALC 0.00% 0.00%
10,000.00 10,000.00 0.00
38 CONTRACTOR SURVEYING
L.S 150.00 % -100.00 %
30,000.00 75,000.00 45,000.00 0.00
39 TRAINING
1600.0000 HR 5.0000 20.0000 300.00 % -100.00 %
8,000.00 32,000.00 24,000.00 0.00
40 ROADSIDE CLEANUP
EST. 0.00% 0.00%
20,000.00 20,000.00 0.00
41 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00%
5.00 5.00 0.00
42 MINOR CHANGE
CALC 0.00% 0.00%
-1.00 -1.00 0.00
43 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00%
-1.00 -1.00 0.00
44 SPCC PLAN
L.S -50.00 % -100.00 %
2,000.00 1,000.00 -1,000.00 0.00
45 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
840.0000 s.Y. 3.0000 3.0000 0.00% -100.00 %
2,520.00 2,520.00 0.00 0.00
CONTRACT TOTAL $5,936,429.50 $9,527,514.00 60.49% $0.00



DOT_RGGBO1

PS&E JOB NO :18C515
CONTRACT NO : 009430
VERSION NO :2

HWY :SR 101

TITLE :US 101
N OF SR 107
STABILIZE SLOPE

REVISION NO
REGION NO
WORK ORDER#

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *x BID CHECK REPORT * * *

: 3
: XL5713

4TH BIDDER

QUIGG BROS., INC.
819 W STATE ST

DATE: 03/27/2019
TIME: 16:30

BIDS OPENED ON
AWARDED ON

: May 1 2019
: May 10 2019

18C515 98520-5934
PROJECT . NHPP-0101 (383) ABERDEEN WA 985200281
COUNTY (S) . GRAYS HARBOR CONTRACTOR NUMBER 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
BASE TOTAL $5,936,429.50 $9,527,514.00 60.49% NO BID THIS ALTERNATE NO BID THIS ALTERNATE




